
ADDENDUM NUMBER 1  
 
 
FROM:  CORBETT LEGGE AND ASSOCIATES, PLLC. 
   POST OFFICE BOX 7370 / 431 WEST MAIN STREET, SUITE 101 
   TUPELO, MS 38802 / 38804 
 
   FOR ANSWERS TO QUESTIONS CONTACT: 
   JOHN BENJAMIN, PE 
 
   PHONE: 662-844-7114 
 
PROJECT:  GS #320-086 ARPA MIT. – DCF  
   DEPARTMENT OF CORRECTIONS 
   DELTA CORRECTIONAL FACILITY HVAC RENOVATIONS 
   GREENWOOD, MS 
   RFx # 3160005637 
       
PROJECT #:  22073 
 
ADDENDUM DATE: FEBRUARY 3, 2023 
 

 
PLEASE BIND THIS ADDENDUM WITH YOUR SPECIFICATIONS 

 
ITEM 1 

 
REFERENCE: Pre-Bid Meeting Minutes 
 
ACTION: See attached meeting minutes and sign-in sheet from the Pre-Bid Conference 

held February 2, 2023, at 11:00 am. 
 

ITEM 2 
 
REFERENCE: Drawing Sheet M002 – Mechanical Schedules 
 
ACTION: Add “Air Distribution Schedule” to the sheet.  Attached. 
 

 
END OF ADDENDUM 
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PRE-BID MEETING MINUTES 
February 2, 2023 

 

Project Name: GS# 320-086 ARPA Mit. - DCF 
Project No.: 220922073 Client:  MS BOB / MDOC 
Design Professional: John Benjamin BOB Project Manager: Heith Newman 
Meeting Place:  Delta Correctional Facility Anticipated NTP Date: TBD 
Meeting Time: 11:00am  Anticipated Comp. Date: 180 Calendar Days 

after N.T.P. 
 
PLEASE TURN OFF ALL CELL PHONES 
 
1. Introduction of Project Personnel 

 
2. Summary Description of the Project 

The project includes the additions, upgrades, and replacement of HVAC equipment at 
Delta Correctional Facility to improve indoor air quality and energy efficiency. 

 
3. Verification of Distribution of Contract Documents 

 
4. Bidding Schedule and Receiving of Bids Procedures 

a. Project Bid Date is February 9, 2023. Bids will be received up until 2:00 p.m. in the 
Office of the Bureau of Building, Grounds and Real Property Management, 501 
North West Street, Suite 1401 B, Jackson Mississippi, 39201. 

b. Can be submitted electronically via MAGIC. 
c. Instruction to Bidders (Specification Section 00 21) 
d. Bid Proposal Receiving Process 
e. Information required on the front of the sealed bid envelope (reference Instructions 

To Bidders) 
f. Bid Security (5% of the Base Bid) accompanied by Power of Attorney 
g. Bidders to pay close attention to Non-Resident Bidders’ requirements.   
h. Reference Bidder’s Checklist – Part 5 

 
5. Bid Proposal Form 

a. Bid Form provided in Project Manual must be used, unless otherwise directed. Fill-
in ALL applicable blanks. Prices for all Base Bid and Alternate must be given.  

b. Time of Completion – Substantially Complete 180 Calendar Days from NTP 
c. Liquidated Damages - $250 per calendar day. 
d. Alternates – None. 
e. Receipt of Addendum – Pre-bid meeting minutes to be issued with Addendum #1. 
f. Guarantee of Work - include certificate of responsibility number and signature of a 

person authorized to enter into a contract with the owner.    
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6. ARPA Supplementary Conditions (Specification 00 7300 
a. Modify the General Conditions of the Contract, AIA Document A201, Seventeenth 

Edition, 2017. 
b. E-Verify Program 
c. Refer to paragraphs 5.3 – 5.6.1 for ARPA specific requirements. 

i. Contracting with Small and Minority Businesses, Women’s Business 
Enterprises, and Labor Surplus Area Firms 

ii. Domestic Preferences for Procurements 
iii. Procurement of Recovered Materials 
iv. 2 C.F.R Pt. 200, App. II – Davis Bacon Act and Certified Payroll 
v. Certified payroll and Davis Bacon Act is not required if the bid amount is 

under $10,000,000 per Heith Newman. 
 

7. Special Requirements (Specification Section 01 8000) 
a. Construction work stages.  Per Barney Poole, two pods will be vacant at a time 

during the project.  Inmates will be relocated as required.  One dining hall will be 
vacant at a time. 

b. Building will be occupied during construction. 
c. Allowance: DDC Building Controls System - $105,000. 
d. Engineer’s Special Conditions – Part 7 

 
8. The project manual will be used for the Owner-Contractor Agreement, Performance and 

Payment Bonds and General Conditions of the Contract. 
 
9. Special Conditions & Supplementary Conditions 

a. No Building Permits are required.  
b. Temporary/Construction Utilities - Contractor will not be billed for utility usage. 
c. Worker Identification - all workers are required to wear a photo ID badge at all 

times, showing name and company.  
d. Project sign is required.  Refer to specification section 01 8000 “Exhibit A” 

 
10. Work and Site Requirements  

a. Site access – Site will be accessible from the back gate.   
b. Material lay down area – Material can be stored in the vacant pod as needed.  

Tools will need to be locked up every night.  A storage container can be located 
inside the back fences area or outside the back gate.  Further discussion will take 
place at the Pre-Construction Meeting. 

c. Work Hours – Guard shift changes are at 6am and 6pm.  It was requested that 
construction hours be between 7am and 5pm.  The contractor can work 7 days per 
week if needed. 

d. Construction parking – Parking is available in the front parking lot and inside the 
back gate. 

 
11. Owner’s Concurrent Operation at Site and Adjacencies.   

 
12. Access to Site during Bidding Phase – Coordinate with Warden Stockett for additional site 

visits.  See contact information on attached sign-in sheet. 
 

13. Communication protocol during Bidding Phase & Issuing of Addenda:  
a. All questions concerning the plans or specifications to be directed to Corbett 

Legge & Associates - John Benjamin (jbenjamin@corbettlegge.com). 
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b. Request that all questions and comments be submitted by contractors and 
subcontractors no later than Friday, February 3, 2023  by 2:00 pm.  

c. By state law Addenda cannot go out less than 48-working hours prior to bid 
date/time. We must have everything in the contractors’ hands no later than 2:00 
p.m. Monday, February 6, 2023. 
 

14. Comments: 
a. Electrical conduit can be routed on the roof.  New conduit to be racked with 

existing conduit where possible. 
b. Provide new roof supports for natural gas piping, condensate piping and electrical 

conduit. 
c. Coordinate replacement of kitchen hood exhaust fan and make-up air unit with 

MDOC.  One half of the hood to remain operational at all times. 
d. MDOC request that units on the Administration Building be replace first if possible.  

Existing equipment is inoperable. 
e. Contractor to provide the Bacnet thermostats as part of the project.  
f. An air distribution schedule for the return grilles will be provided by addendum. 
g. Duct penetrations in the gym and the dining halls to have security bars. 
h. All workers on site will be required to go through a background check.  If delivery 

people stay outside the gate, a background check is not required. 
i. An inventory of tools is required.  If any tool is missing, report immediately. 
j. The roof does not have a warranty. 
k. The user does not want any of the removed equipment.  They would like their 

maintenance staff to remove any parts from the existing equipment prior to the 
contractor disposing of the equipment. 
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