

CERTIFIED BID TABULATION

Clinton Parks Phase 1
 Traceway Parks & Towne Park
 City of Clinton



CCD Project No. 23043.10

September 10, 2024 at 2:00 PM

Company (1)	Certificate of Responsibility #	Bid Bond	Addenda			Cost (\$)					
			1	2	3	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
J.E. Stevens Construction Group, LLC	24536-MC	X	X	X	X	\$1,080,000.00	\$1,088,000.00	\$1,175,000.00	\$609,000.00	\$582,000.00	\$1,230,000.00
						Schedule (Calendar Days)					
						Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
						210	120	120	90	90	180

Company (2)	Certificate of Responsibility #	Bid Bond	Addenda			Cost (\$)					
			1	2	3	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
Flagstar Construction Company, Inc.	10817-MC	X	X	X	X	\$1,339,000.00	\$1,106,000.00	\$1,169,000.00	\$654,000.00	\$626,000.00	\$1,429,000.00
						Schedule (Calendar Days)					
						Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
						540	180	180	180	180	240

Company (3)	Certificate of Responsibility #	Bid Bond	Addenda			Cost (\$)					
			1	2	3	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
Probity Contracting Group, LLC	20417-MC	X	X	X	X	\$1,198,000.00	\$1,149,000.00	\$1,204,000.00	\$547,000.00	\$558,000.00	\$1,282,000.00
						Schedule (Calendar Days)					
						Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
						240	30	30	30	30	60

Company (4)	Certificate of Responsibility #	Bid Bond	Addenda			Cost (\$)					
			1	2	3	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
Mid State Construction of MS LLC	19418-MC	X	X	X	X	\$1,087,000.00	\$1,038,000.00	\$1,064,000.00	\$573,000.00	\$528,000.00	\$1,408,000.00
						Schedule (Calendar Days)					
						Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
						150	60	30	30	30	90

Company (5)	Certificate of Responsibility #	Bid Bond	Addenda			Cost (\$)					
			1	2	3	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
Tinnin Construction Company, LLC	2584-MC	X	X*	X	X	\$950,000.00	no bid	no bid	no bid	no bid	no bid
						Schedule (Calendar Days)					
						Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
						300	no bid	no bid	no bid	no bid	no bid

Company (6)	Certificate of Responsibility #	Bid Bond	Addenda			Cost (\$)					
			1	2	3	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
Tru-Mac, LLC	25837-MC	X	X	X	X	\$876,800.00	no bid	no bid	no bid	no bid	no bid
						Schedule (Calendar Days)					
						Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
						240	no bid	no bid	no bid	no bid	no bid

Company (7)	Certificate of Responsibility #	Bid Bond	Addenda			Cost (\$)					
			1	2	3	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
Diversified Contracting Services	25741-MC	X	X	X	X	\$1,161,000.00	\$938,000.00	\$1,001,000.00	\$630,000.00	\$598,000.00	\$1,193,000.00
						Schedule (Calendar Days)					
						Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
						210	60	60	60	60	90

This is to certify that the above is a true and accurate Tabulation of Bids received.

Certified By:  9/10/2024

CANIZARO CAWTHON DAVIS