

CERTIFIED BID TABULATION

CANIZARO • CAWTHON • DAVIS

Architecture • Planning • Interior Design

Renovation of the Matt Thomas Jr. Garden Apartments
 134 Research Drive, Lorman
 Alcorn State University

CCD Project No. 24010

MARCH 13, 2025 at 2:30 PM



Company (1)	Certificate of Responsibility #	Bid Bond/Check	Power of Att	Addenda				Cost \$				Schedule
				1	2	3	4	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Calendar Days
FLAGSTAR CONSTRUCTION	10817 - MC	X	X	X	X	X	X	\$2,061,000.00	\$210,000.00	\$1,090,000.00	\$1,091,000.00	365

Company (2)	Certificate of Responsibility #	Bid Bond/Check	Power of Att	Addenda				Cost \$				Schedule
				1	2	3	4	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Calendar Days
BARNARD & SONS CONSTRUCTION, LLC	06969 - MC	X	X	X	X	X	X	\$1,578,000.00	\$323,000.00	\$1,029,000.00	\$1,029,000.00	305

Company (3)	Certificate of Responsibility #	Bid Bond/Check	Power of Att	Addenda				Cost \$				Schedule
				1	2	3	4	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Calendar Days
BIG CONSTRUCTION, LLC	23525 - MC	X	X	X	X	X	X	\$1,999,000.00	\$285,000.00	\$1,200,000.00	\$1,200,000.00	270

Company (4)	Certificate of Responsibility #	Bid Bond/Check	Power of Att	Addenda				Cost \$				Schedule
				1	2	3	4	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Calendar Days
MILLS CONTRACTING, LLC	24474 - MC	X	X	X	X	X	X	\$1,499,000.00	\$237,000.00	\$1,089,000.00	\$1,069,000.00	270

Company (5)	Certificate of Responsibility #	Bid Bond/ Check	Power of Att	Addenda				Cost \$				Schedule
				1	2	3	4	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Calendar Days
SULLIVAN ENTERPRISES, INC	03579 - MC	X	X	X	X	X	X	\$1,658,000.00	\$244,000.00	\$953,000.00	\$953,000.00	240

Company (6)	Certificate of Responsibility #	Bid Bond/ Check	Power of Att	Addenda				Cost \$				Schedule
				1	2	3	4	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Calendar Days
PAUL JACKSON AND SON	01813 - MC	X	X	X	X	X	X	\$1,995,000.00	\$312,000.00	\$1,040,000.00	\$1,040,000.00	300

Alternate No. 1: Remove and replace existing window units with those specified for Buildings B, C, and D.

Alternate No. 2: Add the interior build-out of Building D.

Alternate No. 3: Add the interior build-out of Building B.

This is to certify that the above is a true and accurate Tabulation of Bids received.

Certified By: Jared Pierce, AIA 
CANIZARO CAWTHON DAVIS