

**Meridian Airport Authority, Dean Aircraft Services
Hangar Additions & Alterations**

ADDENDUM NO. 3


TO: All Bidders on the Above Referenced Product
FROM: Davis Purdy Architects, PLLC
DATE: March 30, 2021
SUBJECT: **ADDENDUM NO. 3**

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM IS REQUIRED ON BID FORM.

Clarifications and revisions to Contract Documents for the referenced project are as follows:

1. **CHANGE:** Sealed bids will be received in the Meridian Regional Airport Terminal Building located at 2811 Highway 11 South, Meridian, MS 39307 until 2:00 PM, Local Time, **Thursday April 8, 2021** instead of Friday April 2, 2021.
2. **CHANGE:** Change **TIME OF COMPLETION** to **450 days** for the following specification sections:
 - a. 00 41 13 – Bid Form – Stipulated Sum (General Trades Bid Package)
 - b. 00 41 14 – Bid Form – Stipulated Sum (Mechanical and Plumbing Bid Package)
 - c. 00 41 15 – Bid Form – Stipulated Sum (Fire Protection Bid Package)
 - d. 00 41 16 – Bid Form – Stipulated Sum (Electrical Bid Package)

Submitted By



John L. Purdy, AIA

Davis Purdy Architects, PLLC

March 30, 2021

**ACKNOWLEDGEMENT OF RECEIPT OF THIS ADDENDUM IS
REQUIRED AND SHALL BE INDICATED ON BID FORM**