


09 May 2022

Brandon Amphitheater Renovations 21-097



ADDENDUM NO. 01

NOTICE TO ALL DOCUMENT HOLDERS:

The following additions, deletions, changes and clarifications to the drawings and specifications are to be included as part of the Contract Documents.

CLARIFICATIONS

ITEM NO. 01 SPECIFICATION SECTION 01.4000: QUALITY REQUIREMENTS | PART 1, SECTION 4A

"Contractor shall employ and pay for services of an independent testing agency to perform other specified testing. The selection of this testing agency is subject to the approval of the Architect"

ITEM NO. 02 SPECIFICATION SECTION 06.1500: WOOD DECKING

REMOVE TREX Transcend from this specification section in its entirety. TREX Enhanced is the prefer

product.

ITEM NO. 03 SITE ACCESS

Contractor to coordinate with and receive preapprove site access by the Owner prior to construction. Contractors can contact Jody Compton, Facility Manager for the City of Brandon to gain access to the

site. Phone: 601-383-4305 email: jcompton@brandonms.org

ITEM NO. 05 WORK SCHEDULE

See attached for the event list. Owner plans on keeping this facility open to all events for the duration of construction. Contractor shall not work on days of scheduled events and must maintain clean, safe,

and adequate egress space throughout the duration of the schedule event day.

DRAWINGS

ITEM NO. 1 SHEET A400: BOWL DETAILS

REPLACE sheet with attached revised sheet <u>A400</u>. **REVISES** detail no. 12 by adding the drawing title block

ITEM NO. 2 SHEET A102: BOWL FLOOR PLAN

REPLACE sheet with attached revised sheet A102.

REVISES stair infills by showing it to be wood decking instead of concrete


Encl: <u>Drawings (2 Sheets - 24x36):</u>

C400 TYP. SECTIONS & MISC DETAILS,

C102: BOWL FLOOR PLAN

ADDITIIONAL INFORMATION: Concert Schedule

cc: All Document Holders





BRANDON AMPHITHEATER RENOVATIONS

11 APRIL 2022

Construction Documents WBA # 21-097


 REVISIONS

 NO. DESCRIPTION
 DATE

 1
 Revision 1
 5-9-20

 22

A 102
BOWL FLOOR PLAN





11 APRIL 2022

Construction

Documents
WBA # 21-097

REVISIONS

NO. DESCRIPTION DATE

1 Revision 1 5-9-20

BRANDON AMPHITHEATER RENOVATIONS

ARCHITECTURE

MAY **BROOKS & DUNN** 12 May 12 @ 7:00 pm Thu MAY DAVE MATTHEWS BAND 17 May 17 @ 7:30 pm Tue MAY **BREAKING BENJAMIN** 18 May 18 @ 7:00 pm Wed JUN CROWDER 10 Jun 10 @ 7:00 pm Fri JUN WILLIE NELSON & FAMILY 17 Jun 17 @ 7:30 pm Fri JUN WHISKEY MYERS 18 Jun 18 @ 7:00 pm Sat ЛШИ BERT KREISCHER 26 Jun 26 @ 7:00 pm Sun JUN **KENNY CHESNEY** 29 Jun 29 @ 7:30 pm Wed JUL MAVERICK CITY MUSIC Jul 2 @ 6:45 pm Sat AUG **ENCANTO LIVE** Aug 2 @ 7:30 pm Tue

AUG ALL THIS FUTURE SUMMER FESTIVAL 7 Aug 7 @ 7:00 pm Sun AUG JAMEY JOHNSON 21 Aug 21 @ 7:00 pm AUG **BRANTLEY GILBERT & JELLY ROLL** 27 Aug 27 @ 7:00 pm Sat SEP PARKER McCOLLUM 1 Sep 1 @ 7:00 pm Thu ОСТ MAXWELL 22 Oct 22 @ 7:30 pm