ADDENDUM NO. 1
TO
REQUEST FOR BIDS
BY THE
JACKSON MUNICIPAL AIRPORT AUTHORITY FOR
CONSTRUCTION AND RELATED SERVICES
IN CONNECTION WITH THE
INTERNATIONAL DRIVE REHABILITATION AT THE
JACKSON-MEDGAR WILEY EVERS INTERNATIONAL AIRPORT
DATED JANUARY 6, 2020
JMAA PROJECT NO. 004-18C

This Addendum No. 1 ("Addendum") to the Request for Bids ("RFB") for construction and related services in connection with the International Road Rehabilitation at the Jackson-Medgar Wiley Evers International Airport ("JAN"), JMAA Project Number 004-18C, issued by the Jackson Municipal Airport Authority ("JMAA") as of this, the 6th day of January 2020.

1. Defined Terms. Capitalized terms used but not defined in this Addendum have the respective meanings given in the RFB.

2. Responses to questions. Please see Attachment 2 for responses to the received questions.

3. Per the General Requirements of the RFB, Respondents must acknowledge receipt of this, and any other Addendum issued in support of this RFB utilizing the Acknowledgment of Receipt of Addendum form provided in this Addendum as **Attachment 1** by submitting the executed form with their Bid Documents.

JACKSON MUNICIPAL AIRPORT AUTHORITY

Date: May 17, 2019

Robin R. Calloway

Robin R. Calloway -
Manager, Procurement

Attachment 1

Acknowledgment of Receipt of Addendum

Addendum #1

Issue Date: January 6, 2020
CONSTRUCTION AND RELATED SERVICES
IN CONNECTION WITH
INTERNATIONAL DRIVE REHABILITATION
DATED December 4, 2019
JMAA PROJECT NO. 004-18C

By signing this document, I _____, acknowledge the receipt of the above-mentioned addendum and that it is shall be included with the Statement of Qualifications submitted for consideration for the above mentioned Bid.

_____

Name of Firm

_____ _____

Signature Date

International Drive Rehabilitation Project No. 004-18C
Questions/Responses

Question	Response	Responsible Areas
1. Item Number 202-B208 Removal of Rip Rap remains on the base bid but was removed from Alternate B. Is this correct, that it should be in the base bid and not the Alternate bid?	**The removal of rap should be removed from both the base bid and Alternate B.**	Capital programming
2. Are the liquidated damages $500.00 as stated in the instruction to bidders 3.2 page 10 of 19 or $1,000.00 as stated in attachment 2, item 3. on page 2-34? Please clarify.	**The liquidated damages amount should be $500.00**	Capital programming
3. Attachment 12 (Contract) States Lump Sum. This project will be paid by per Unit Prices constructed, Correct? Please clarify.	**The contract is not the final contract it is only the template. You are correct this will be per unit prices.**	Procurement
4. What is the anticipated Notice to Proceed?	**The anticipated Notice to Proceed with construction services is April 17, 2020.**	Capital Programming