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November 16, 2020 
 
ADDENDUM NO. 2 
 
 
Re: GS# 322-036 

Water & Wastewater Improvements 
Central Mississippi Correctional Facility  
Pearl, Mississippi 
 
Bid Date: November 19, 2020 (2:00 PM local time) 
 

NOTICE TO ALL DOCUMENT HOLDERS: 
 
The following additions, changes and clarifications to the Specifications for the subject 
project are to be included as part of the Contract Documents, and thus amend the Scope of 
Work: 
 
GENERAL 
 

Item No. 1 A Pre-Bid Conference was held on November 10, 2020 at 9:00 AM at the 
Central Mississippi Correctional Facility located at 3794 Highway 468 Pearl, 
Mississippi 39208.  The participant list and summary minutes to the meeting 
are attached as Attachment A.  The meeting minutes, and associated 
handouts, discusses many of the security and project details that will be 
required for this project.  

 
SPECIFICATIONS 
 

Item No. 2 Section 00300 – Proposal Form – Change the contract time from 180 days to 
210 days.  An updated copy of the Proposal Form is attached. 

Item No. 3 Section 00500 Standard Form of Agreement – Article 3.1.1.  Change “180 
calendar days”  to “210 calendar days”. 

Item No. 4 Section 01500, Exhibit “D” – Construction Facilities and Temporary Controls.  
Add paragraph 3.06 as follows: 

3.06    Construction Debris Dumpster 

A.  Contractor shall provide a construction debris dumpster for any 
construction waste generated on the project. 

B.  Contractor will be responsible for the timely removal/emptying of 
construction waste throughout the project.  
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Item No. 5 Section 09910- Elevated Water Tank Repair and Painting – Delete paragraph 
1.1 A(5) and replace with: 

5.  The North Tank and South Tank will require full shrouding during exterior 
blasting, priming and painting.

Item No. 6 Section 09910 – Elevated Water Tank Repair and Painting.  Add new 
paragraph 3.3 B(13) as follows: 

13.  Exterior blasting and painting of this tank will require shrouding.  Shroud 
shall prevent the escape of blasting or painting materials from the tank site.

Item No. 7 Section 09910 – Elevated Water Tank Repair and Painting.  Add a new 
paragraph 3.12 B as follows: 

B.  Contractor may collect and stockpile any used blast media at a designated 
location at each tank site.  Stockpile will be removed by the Owner.  

Item No. 8 Section 09910 – Elevated Water Tank Repair and Painting.  Add new 
Paragraph 3.14 as follows: 

3.14    Additional Contract Days 

A.  Contractor may be awarded (upon documentation and request) additional 
days for: 

1. Lockdowns at the Correctional Facility. 

2. Windy days when high winds prohibit work activities on the 
exterior of the tanks.  Extra days will only be awarded if the 
activity is on the critical path schedule of the project. 

3. Rain, sleet, snow or extreme cold weather that prevents the 
application of products or blasting operations.  

DRAWINGS  
 

Item No. 9 Sheet C-106 – North Tank Piping Modifications.  Delete the notes under the 
Repair Plan and replace with the following: 

1. INSTALL NEW ¾” SAMPLING FAUCET. 

2. INSTALL A NEW 10” ALTITUDE VALVE IN ACCORDANCE WITH 
SECTION 15100 OF THE SPECIFICATIONS. 

3. INSTALL A NEW FLANGE TO PE PIPE SECTION.   

4. INSTALL A NEW DRESSER STYLE 128 COUPLING IN 
ACCORDANCE WITH SECTION 15100 OF THE SPECIFICATIONS. 

5. INSTALL A NEW 10” FLANGED GATE VALVE AND ASSOCIATED 
WELDED ON FLANGE TO EXISTING PIPE IN ACCORDANCE WITH 
SECTION 15100 OF THE SPECIFICATIONS. 

6.  INSTALL A NEW 8” GATE VALVE IN ACCORDANCE WITH 
SECTION 15100 OF THE SPECIFICATIONS. 

7. INSTALL A NEW 8” SWING CHECK VALVE IN ACCORDANCE 
WITH SECTION 15100 OF THE SPECIFICATIONS.  CONTRACTOR 
WILL ALSO FIELD INSTALL A NEW FLANGE TO EXISTING 8” 
PIPELINE. 

8.  INSTALL A NEW 8” DRESSER STYLE 128 COUPLING IN 
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ACCORDANCE WITH SECTION 15100 OF THE SPECIFICATIONS.  

9. INSTALL A NEW 8” FLANGED GATE VALVE AND ASSOCIATED 
WELDED ON FLANGES TO EXISTING PIPE IN ACCORDANCE 
WITH SECTION 15100 OF THE SPECIFICATIONS. 

 

10. INSTALL A NEW DRESSER STYLE 128 COUPLING ALONG WITH 
ASSOCIATED WEILDED ON FLANGES TO EXISTING  PIPES.  
COUPLING SHALL COMPLY WITH SECTION 15100 OF THE 
SPECIFICATIONS. 

 

Item 10 Sheet C-106  North Tank Piping Modifications.  Add 8” Dresser Coupling 
(Item 10) as shown on the revised drawing. 
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PROPOSAL FORM
SECTION 00300

To: Bureau of Building, Grounds and Real Property Management
501 North West Street, Suite 1401B [Woolfolk Building]
Jackson, Mississippi 39201

Re: Project # _____________________________________________________________________
Project Title _____________________________________________________________________
Location _____________________________________________________________________

I propose to complete all work in accordance with the Project Manual and Drawings within __210_ consecutive calendar 
days for the sum of:  

BASE BID: (Write in the amount of the base bid in words and numbers.  The written word shall govern.)

Words: _________________________________________________________________________________ Dollars 
Figures:  ($___________________)

ALTERNATES: (Write in the amount of all of the alternates in words and numbers.  The written word shall govern.)

Alternate #1 Adds Deducts
Words:  __________________________________________________________________________________Dollars 
($____________________)
Description: _____________________________________________________________________________________
_______________________________________________________________________________________________

Alternate #2 Adds Deducts
Words:  __________________________________________________________________________________Dollars 
($____________________)
Description: _____________________________________________________________________________________
_______________________________________________________________________________________________

Alternate #3 Adds Deducts
Words:  __________________________________________________________________________________Dollars 
($____________________)
Description: _____________________________________________________________________________________
_______________________________________________________________________________________________

Alternate #4 Adds Deducts
Words:  __________________________________________________________________________________Dollars 
($____________________)
Description: _____________________________________________________________________________________
_______________________________________________________________________________________________

Alternate #5 Adds Deducts
Words:  __________________________________________________________________________________Dollars 
($____________________)
Description: _____________________________________________________________________________________
_______________________________________________________________________________________________
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ADDENDA ACKNOWLEDGMENT:  (modified dates August 2016)

No. No. _________________ No. ________________

No. No. _________________ No. ________________

ACCEPTANCE:

I certify that I am authorized to enter into a binding contract, if this Proposal is accepted.

Signature ___________________________________ Date ________________________________
Name and Title ___________________________________________________________________
Name of Business _________________________________________________________________

Complete spelling of bidder’s name and address - exact as recorded at the Secretary of State

[http://www.sos.state.ms.us/busserv/corp/soskb/csearch.asp ] which should be the same as you applied for at the Mississippi State Board of 

Contractors [http://www.msboc.us/Search2.CFM ] (see 2.07, 3.01, 5.01) PLEASE LOOK IT UP at SoS.  SoS rules when the 2 are different.
Address _________________________________________________________________(mailing)
Address__________________________________________________________________(physical)
City/State/Zip Code_______________________________________County ___________________
Phone ____________________ Fax ___________________ Email __________________________

■ BIDDER’S CERTIFICATE OF RESPONSIBILITY NUMBER(S): ________________________

■ MINORITY BUSINESS ENTERPRISE?    Yes _____________ No _____________ (to assist with Code 57-1-57)

■ Attach copy of Non-Resident Bidder’s Preference Law (5.04 of Bidder’s Checklist)

■ Mechanical / Plumbing / Electrical Contractors:  (modified Dec 2013 SoS per 10/17/12 Addendum 1 & Feb 2014;
021219 over $50,000.00)
Regarding said Divisions of the Specifications of the BoB Standard Form of Agreement Between The Owner and The Contractor:

List any Mechanical/Plumbing and/or Electrical Sub-Contractors that will perform work of this contract.  COR must be included where sub-contract 
exceeds $50,000.00.  If no sub-contractor is listed, and such work is within scope of contract and over $50,000.00, bidder’s own COR classification(s) 
must be sufficient to self-perform any such work.  If no sub-contractor is listed, then use of sub-contractor to perform such scope will not be permitted. 
This is in accordance with 5.05 and 5.06 of the  Bidder’s Checklist revised below.

Mechanical Contractor: _____________________________________   Certificate of Responsibility No. ___________
Plumbing Contractor:    _____________________________________    Certificate of Responsibility No. ___________
Electrical Contractor:    _____________________________________   Certificate of Responsibility No. ___________

■ Mississippi Department of Agriculture & Commerce (modified 9/20/18)
Bureau of Plant Industry
HWC - Horticultural Weed Control Contractor ________________    HWC License Number _____________

Complete when current bid includes any herbicide application ↑ (whether general contractor, landscaping, or a project phase)
MS Code 69-19-5; 69-19-9; 69-19-15 or updated Codes and     DAC Plant Industry Rules 3.11.401; 405.03      

ADDENDA ACKNOWLEDGMENT: (modified dates August 2016)

No. No. _________ ____________ No. ________________

No. No. _________ ____________ No. ________________

ACCEPTANCE:

I certify that I am authorized to enter into a binding contract, if this Proposal is accepted.

Signature ___________________________________ Date ________________________________
Name and Title ___________________________________________________________________
Name of Business ___________________________________________________________________

Complete spelling of bidder’s name and address - d d h f

h // /b / / kb/ h ] which should be the same as you applied for at the Mississippi State Board of 

Contractors [http://www.msboc.us/Search2.CFM ] (see 2.07, 3.01, 5.01) PLEASE LOOK IT UP at SoS.  SoS rules when the 2 are different.
Address _________________________________________________________________(mailing)__
Address__________________________________________________________________(physical)
City/State/Zip Code_______________________________________C

exact as recorded at the Secretary of State

[http://www.sos.state.ms.us/busserv/corp/soskb/csearch.asp ] which should be the same as you 
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Central Mississippi Correctional Facility – Water & Wastewater Improvements 

Pre-Bid Conference Meeting Minutes from November 10, 2020 

Miss. Bureau of Buildings Project: GS#322-036 
 

Bid Date:    November 19, 2020 at 2:00 PM 

Bid Location:  Miss Bureau of Building, Grounds and Real Property Management 
501 North West Street, Suite 1401B 
Woolfolk Building, 14th Floor 
Jackson, MS  39201 

 
The following is a summary of the major items discussed and agreed on during the Pre Bid conference 
held on 11/10/2020 at the facility in Pearl MS.  These items are to be incorporated into the Contract 
Documents by Addendum No. 2. 
 

Attendees: 
Rick Davis – Bureau of Buildings – 601‐359‐3621 – rick.davis@dfa.ms.gov 
Calvin Abernathy – Mid‐South Consulting – 662‐397‐6959 – abernathycg@mis‐southconsulting.com 
Mark Harper ‐  Mississippi Department of Corrections ‐   601‐932‐2880  MHarper@mdoc.state.ms.us 
John Sprayberry – Mississippi Department of Corrections – 601‐359‐5652 – 
sprayberry@mdoc.state.ms.us 
Archie Diamond – Diamond Enterprises, Inc. 601‐225‐7488 – diamond.aw@yahoo.com 
Jeff Coulter – Currens Construction 859‐734‐5340  jeff.hilderbrandt@currensconstruction.com 
 
 

Please note that this was not a mandatory Pre‐Bid Conference 
 

Discussion by Mr. Rick Davis (Bureau of Buildings Project Manager) 

1. Mr. Davis opened the meeting and distributed copies of the Pre‐Bid agenda and instructions to 
bidders. Copy of the handout is attached as Attachment No. 1 

2. Mr. Davis stated all questions about the bid process or project related questions should the 
directed to the project Professional (Calvin Abernathy of Mid‐South Consulting, Inc.) 

3. Mr. Davis went over the requirements for non‐resident bidders.  These items are presented in 
Paragraph 1.03 of Section 00100 of the Contract Documents.  

4. Mr. Davis discussed that there will likely be 2 addendums issued for the project.   

5. Bid opening and award of contract procedures were discussed and bids will be received in the 
14th floor conference room.  Bidders could also be submitted electronically using the RFX 
Number 3160003931.  Electronic Bidders were encouraged not to wait until the last minute to 
submit bids.  Electronic bid process does allow for bidders to fill out and save information prior 
to officially submitting the bid.  
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Discussion by Mr. Calvin Abernathy, Mid-South Consulting, Inc. (Engineer) 

See Handout (Attachment No. 2) 

 

Discussions by Mr. Mark Harper & John Sprayberry MDOC  

Project security will be a big part of this contract. The general security guidelines include: 
 

1. NCIC Forms (security background checks) will need to be submitted for anyone that enters the 

Central Mississippi Correctional Facility property.  Additional information concerning security 

practices will be provided at the Pre‐Construction Conference.  Workers are strongly 

encouraged to disclose any incident that may show up on a comprehensive background check. 

2. All workers must always carry a photo ID on them.  Security staff may ask to see IDs or search 

employees at any time. 

3. Both elevated storage tanks (North and South) are located on the Central Mississippi 

Correctional Facility property. 

4. Guns, bullets/ammo, knives, tobacco of any form or drugs of any kind are not allowed on the 

Central Mississippi Correctional Facility property. 

5. Cellular phones are allowed at the work site by the Job Forman only.  Workers may store their 

phones in their vehicles at the authorized parking area. 

6. Security searches may be conducted by Mississippi Department of Correction (MDOC) staff at 

any time during the project.  Any person found with proper security clearances or contraband 

will be escorted off the property. 

7. Workers must keep a written inventory of all tools used on the project and brought to the site.  

Any broken or discarded tool will need to removed from the property and removed from the 

tool inventory list.  Any new tool will need to be added to the tool inventory list.  Tool 

inventories will be closely monitored by MDOC staff.  Any missing tools of any kind must be 

immediately reported to MDOC staff. 

8. Contractors may leave work trailers on‐site as long as they are securely locked up and parked in 

designated areas. 

9. Workers must always wear pants, shoes and shirts. 

10. Workers are allowed to park in the designated parking area.  Vehicles must be locked at all 

times. 

11. Workers at the North Water Tank may walk to the designated parking lot for lunch or work 

breaks.  Tobacco products may not used in the designated parking areas.  
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12. Workers at the South Water Tank may walk to the designated parking area for lunch and work 

breaks but will be required to walk through the security check station each trip. 

13. Workers are not allowed to socialize with any inmates. 

14. In the event of a “lock down” workers may not be allowed to enter the property. 
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GS#	322‐036	–	Central	Mississippi	Correctional	Facility	–	Water	
&	Wastewater	Improvements.		
November	10,	2020	

Pre‐Bid Conference Notes by Engineer  

Calvin	G.	Abernathy,	Mid‐South	Consulting,	Inc.	
Email:  abernathycg@mid‐southconsulting.com 

Phone: (662)397‐6959 

Note:  Cellular text messages and voice mails are not considered to be official mechanisms of 

communication during the bidding process.  

General	
Addendum No. 1 has been issued. 

Bid Form and submittal of bids (per contract documents and instructions by Mississippi Bureau of 

Buildings). 

Bid Date:  Thursday November 19, 2020 at 2 PM local time 

Contract time: 180 days after Notice to Proceed  

Liquidated Damages: $250/day 

Insurance Requirements:  per Section 00650   

Security:  This project is located at a correctional institution.  Each person (including supplier delivery 

personnel) will be required to submit and be cleared by a background check prior to entering the site.  

More specific security details will be provided by MDOC Security staff at this meeting.  Specific security 

forms and etc. will be discussed in more detail at the Pre‐Construction Conference. 

Construction Facilities and Temporary Controls:  Contractor to provide short‐term or temporary 

facilities to aid construction activities during construction in accordance with Section 01500 (Exhibit D) 

of the contract documents. 

Project Substitutions:  Contractor may provide alternate materials and products in accordance with the 

procedures identified in Section 01630 – Substitutions and Product Options 

Scope of Work:  The specific scope of work for each tank is described in detail in: 

 Project Sign in accordance with Exhibit B of Section 01500 

 Provide photographic documentation of work progress in accordance with Section 

01380 Photographic Documentation. 
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 Project Scheduling in accordance with Section 01310, Section 01311 and Section 09910. 

At no time shall both elevated storage tanks be out of operation.  

 Coordination with the Engineer for 3rd Party Tank Inspections 

 Repair work, valve and piping modifications along with internal and exterior blasting, 

priming and painting for the North Elevated Tank in accordance with Section 09910, 

Section 15100  and the Contract Drawings. 

 Repair work and internal and exterior blasting, priming, and painting for the South 

Elevated Tank in accordance with Section 09910 and the Contract Drawings. 

 Disinfection of elevated storage tanks 

 Project Closeout, Cleaning and Record Documents in accordance with Sections 01700, 

Section 01710 and Section 01720 respectively. 

Tank Inspection Reports – the tank inspection reports from 2014 are provided as a courtesy and are not 

meant to define the exact condition of the tanks at the time of bidding.  The tank inspection reports 

were prepared by a 3rd Party and the Engineer and Owner does not necessarily agree with the content 

or recommendations of these reports.  Actual repairs and painting requirements are specifically called 

out in Section 09910 and/or in the Contract Drawings.    

NORTH	ELEVATED	TANK	
 

 

View of North Tank from HW 468 
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 This tank is located on MDOC property outside of the high security area.  Security detail shall be 

in accordance with MDOC security detail. 

  Scope of work is included in Section 3.3 C of technical spec 09910 Elevated Water Tank Repair 

and Painting and on the Drawings. 

 Protective shroud must be provided for the North Tank to prevent overspray and blast materials 

from contacting vehicular traffic on HW 468 per Section 1.7 of 09910 Elevated Water  Tank 

Repair and Painting 

 Paint shall be as those specified in Section 2.1 of 09910 Elevated Water  Tank Repair and 

Painting with provisions for alternate/substitutions per procedures identified in Section 01630‐

Substitutions and Product Options.  

 Temporary relocation of any existing electrical or instrumentation panels or wiring shall be 

performed by a licensed electrical contractor in accordance with Paragraph 3.3 C(10) of 

Specification 09910 Elevated Water  Tank Repair and Painting. 

 Contractor to provide the Engineer with a brief inspection report of the top 10 feet of the riser 

cone in accordance with Paragraph 3.3 C(10) of Section 09910 Elevated Water  Tank Repair and 

Painting 

 3rd Party inspections will need to be coordinated between the Contractor and the Engineer as 

suggested in Paragraph 3.8 of Section 09910 Elevated Water  Tank Repair and Painting.  

Inspections will be paid by the Owner.  A $1,200 deduction from the Contractor pay estimate 

will be levied if the Contractor fails an inspection that requires an additional/repeat inspection.  
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South	Elevated	Tank	

 

South Tank is located within the high security area of the correctional facility. 

 Scope of work is included in Section 3.3 B of technical spec 09910 Elevated Water Tank Repair 

and Painting and/or on the Contract Drawings. 

 Paint shall be as those specified in Section 2.1 of 09910 Elevated Water  Tank Repair and 

Painting with provisions for alternate/substitutions per procedures identified in Section 01630‐

Substitutions and Product Options.  

 3rd Party inspections will need to be coordinated between the Contractor and the Engineer as 

suggested in Paragraph 3.8 of Section 09910 Elevated Water  Tank Repair and Painting.  

Inspections will be paid by the Owner.  A $1,200 deduction from the Contractor pay estimate 

will be levied if the Contractor fails an inspection that requires an additional/repeat inspection.  
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