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December 3, 2020 

 

GS# 609-032, Park Office and Motel Reroof 

J.P. Coleman State Park 

 
                                                        

Addendum No. 1 
 

This addendum forms part of the Contract Documents for the above referenced project.  All other requirements of the 
original Contract Documents shall remain in effect except as specifically modified in this addendum.  Bidder is to 
acknowledge receipt of this addendum with their bid.  Failure to do so may subject the Bidder to disqualification. 

 

1. Find attached the meeting minutes, sign-in sheet and Bureau bid information notes from the pre-bid meeting.  
These items and the information that they contain shall be part of this addendum. 

2. The Bureau of Building Pre-Bid Agenda is attached as part of this addenda.  This contains electronic bidding 
information. 

3. The DFA Invitation for bids is also attached as part of this addenda.  This contains the RFx number for 
electronic bidding (this number is also listed on the Advertisement for Bids in the specifications) 
 
 

 
 
 

Approval of a Manufacturer or product as an “equal” does not in any way alter the Contract Documents.  Any approved manufacturer 
must accommodate construction details, required finishes, owner’s specific requirements, adjacent materials, etc.  Any additional 
materials or components required by the “approved equal” for proper installation for the given conditions are the responsibility of the 
Contractor.  Approval of a Manufacturer also shall not cause an up-charge for the desired finish or limit the choices of finishes, colors, 
materials, etc.  Field measurement of existing conditions for the installation of items is the responsibility of the Contractor. 

 
Contents:  This addendum consists of 7 (8 ½” x 11”) sheets (including this page). 
 

End of Addendum No. 1 for: GS# 609-032, Park Office and Motel Reroof 
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GS# 609-032, Park Office and Motel ReRoof 
J.P. Coleman State Park 
Pre-Bid Meeting: November 30, 10:30 am 
 
Project Contacts:  Shomari Rawls, Project Manager – Bureau of Buildings 
   Gary Shafer, Project Architect – Shafer Zahner Zahner 
   Scott Comish, Project Manager - Shafer Zahner Zahner 
 
Bid Date: Tuesday December 8th, 2020 at 2:00:00 p.m. @ the Bureau of Building, Grounds and Real 
Property Management Office in Jackson, MS (see Advertisement For Bids, Section 00000 for official 
information).  Official Time is by the Bureau of Buildings. Electronic Bidding allowed, see Section 00000 
 
Electronic bidding is allowed.  The RFx # is listed on the advertainment for bids, See attached.  If you 
have problems with MAGIC (electronic bidding), phone 601-359-1343 or email: mash@dfa.ms.gov 
 
Current Bidders List: 3 Plan holders currently  (See attached sign-in sheet for attendance) 
        
Construction days: 120 days for project (see Proposal Form)  

Notice to Proceed – by B.O.B.  Must hold price per specifications. 
 

Contract Administration: Architect’s representative will be on site regularly 
   State construction administrators will visit regularly. 
   Construction Progress Meetings held monthly as required by Division 1. 
 
   Commissioning- none on this project. 
 
Construction Access: Weekends, Sunday work, holidays, etc.: with prior approval 
 
   Restricted “no work” days due to events: none noted 
 
   Staging Areas/Fencing/Access and Construction Sign:  staging can be utilized 
around the site perimeter (currently the hotel is not in use through March).  Staging will not be allowed in 
the north parking lot (it is being utilized by another construction project).  No fencing will be required. 
 
Scope of work:  A general discussion of the work.   
 
Bidding rules:  Pay attention to Instructions To Bidders and Special Conditions  
   Bureau of Buildings is the owner- Contract is between BOB and Contractor. 
 
Common mistakes:  Certificate of Responsibility number on envelope.  Acknowledge addenda. Fill 
   out every item in the bid form…if it doesn’t apply mark “N/A” or note  
   otherwise. 
 
Alternate #1 – provide Ice & Water Shield over the entire deck in lieu of #30 building felt. 
 
Unit Cost – labor and materials to remove and replace any deteriorated fascia and wrap with 
prefinished metal to match. See bottom Proposal Form for a complete description. 
 
Follow MDWFP Covid-19 policy during the project. 
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GS# 609-032, Park Office and Motel ReRoof 
J.P. Coleman State Park 
Pre-Bid Meeting: November 30, 10:30 am 
 
 
Discussion Points: 
 

• You can phone in to listen to the bid by phoning 888-822-7517, code 8835735 
 

• No asbestos detected 
• New gutters and downspouts, match color.  Install downspouts in existing locations. 
• New splash blocks. 
• See box gutter detail. 
• New drip edge  
• Protect satellite dish. Reinstall and coordinate with provider. 
• Reattach any loose soffit. 
• New ridge vent  
• Damaged decking:  assume the replacement of 8 sheets of plywood decking. 
• New gutter splash guards at bottom of valleys. 
• Base bid includes the installation of Ice & Water shield in valleys, at roof edge at 

gutters, at the roof to wall condition where the lodge roof meets the motel roof, and 
around the perimeter of the large exhaust vents on the lodge. 

 
• There is concern that the existing gypsum board soffit is water damaged/brittle and 

would deteriorate further if the roofing contractor attempted to reattach any loose soffit.  
The damaged soffit panels will be assessed at the completion of the roof work and 
direction will be given by the architect’s office and the Bureau whether the existing 
soffit panels are to be reattached or if the Using Agency will replace the soffit panels 
outside of this contract.  If the soffit is able to be reattached without it deteriorating 
(falling apart) then the roofing contractor will be responsible for reattaching the soffit.  
If not, soffit repair will be performed by the Using Agency at a later date. 
 

• The gutter can be fabricated from prefinished steel in a with a continuous extended leg 
that extends upslope under the starter shingles in lieu of a gutter strap and drip edge. 

mailto:sbh@netdoor.com
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