

November 12, 2024

ADDENDUM NUMBER FOUR (4)

Project: **SCSD Mize K4 Renovation and Baseball Lighting  
Smith County School District  
PN: 24034/24047**

FROM: Dean Architecture, P.A.  
661 Sunnybrook Road, Suite 140  
Ridgeland, MS 39157  
(601) 939-7717

The following additions, changes, clarifications and/or substitutions to the Project Drawings and Project Manual as indicated, are hereby made a part of the Contract Documents. Acknowledge receipt of this Addendum by inserting its number and date in the Proposal Form where indicated.

**GENERAL:** Attached is the sign in sheet for the Pre-Bid Conference attendees. This is provided for informational purposes only.

**GENERAL CLARIFICATIONS:**

**Question #1:** Can you wave the AISC specification for the structural steel?

**Response:** No. Provide steel per plans and specifications.

**Question #2:** Will powder coating paint be acceptable for the aluminum handrails? If anodizing is required, predrilled 3/8" min. drainage holes will be necessary.

**Response:** Powder Coating of handrails is acceptable.


**Question #3:** Are power company charges applicable to these projects?

**Response:** There should not be any charges from the power company however each bidder is encouraged to verify with the local power company.

**Question #4:** Where is the meter base to be located on the K4 Building?

**Response:** The Existing CT Meter for the K4 Building is located on an adjacent power pole and should remain in place.

END OF ADDENDUM NUMBER FOUR (4)  
Dean Architecture, P.A.

  
\_\_\_\_\_  
Kenneth A. Oubre, AIA,  
Principal



PLEASE ATTACH THIS ADDENDUM TO THE INSIDE FRONT COVER OF EACH SET OF SPECIFICATIONS.

# PRE-BID MEETING ATTENDEES

PROJECT NAME		DA PN	DATE
Smith County School District Mize 4K and Baseball Lighting		24034/24047	October 31, 2024
Name/Title	Entity	Telephone	E-Mail
David Crosby	HESMA	601 209 0803	David.Crosby@HESMA-MS.COM
Cecil Mason	Floydor Const.	601 697 8308	Cecil@Floydorconstruction.com
Chris Green	The Power Source	601-540-0808	cgreene@thepowersource.us
JERRY HOUSTON	J & H CONSTRUCTION	601.670.5500	JERRY@JH1981.COM
BOYCE BRACKLEDGE	LARRY'S SUMMER CONSTRUCTION	601-649-4490	BOYCE@LJSMR11.COM
Jonathan Gravers	Southern Electric Corp.	601-503-7945	Jonathan.gravers@quantoservices.com
Kevin Warren	H & H electrical	601-851-7667	kwarren@hhelectrical.net
Suzie Mullins	Sullivan Ent.	601-849-2441	office@sullivanent.net
Logan Nelson	MILLS CONTRACTING	601-519-6750	nelson@millscontracting.net
TYLER HARRISON	MID STATE CONS	601 956 9500	tharrison@msconst.com
Jody Sullivan	Sullivan Enterprises, Inc	601-849-2441	office@sullivanent.net
Robert Miles	SCSD	601-782-4296	robert.miles@SmithCountySchools.net
Joseph Houston	J & H Construction	601 964 7200	joseph@jh1981.com
J. Alan Grant	Dean Architecture	601.939.7717	jgrant@dandean.com
Bill Westerbeid	" "	" "	BWESTERBEID@DEANMTR.COM



661 Sunnybrook Rd, Ste 140  
 Ridgeland, MS 39157 | 601.939.7717