

BURRIS/WAGNON ARCHITECTS, P.A.

500 L EAST WOODROW WILSON AVENUE JACKSON MS 39216 PH 6019697543 FAX 6019699374

26 January 2022

ADDENDUM NO. 4

Re: **GS# 354-050**
Tenant Improvement - DMH (1st, 2nd, 10th, 11th, 12th)
Robert E. Lee Building
(Office of Capitol Facilities)
(Department of Finance and Administration)
Jackson, Mississippi



Bid Date: CHANGED PER BELOW

NOTICE TO ALL DOCUMENT HOLDERS:

The following additions, changes, and clarifications to the Specifications for the subject project are to be included as part of the Contract Documents, and thus amend the Scope of Work:

GENERAL

Item No. 1: The Bid date is hereby **changed** from 2:00 P.M. CST, on Thursday January 26, 2022 , to
THURSDAY, FEBRUARY 3, 2022 at 2:00 P.M. CST.

No other items in this addendum.

Sincerely,
Bill Burris, AIA
BURRIS/WAGNON ARCHITECTS, P.A.

End of Addendum No. 4