
 

TOWN OF BROOKSVILLE, MS 
CDBG SEWER REHABILITATION PROJECT 

Project No. 1137-20-131-PF-01 
 

ADDENDUM #3 
March 7, 2022 

 
 

The Contract Documents, Plans and Specifications shall be amended as set forth herein below: 
 
CONTRACT DOCUMENTS & SPECIFICATIONS 
 

Due to recent modifications of the Davis-Bacon wage rates in the area for proposed project, the 
following changes are being made:  
 
 
 

In the Wage Rate Determination Section of the Contract Documents, replace all (4) four pages in 
their entirety with the attached (5) five attached sheets. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE: Bidders shall acknowledge receipt of this addendum on Page P-1 of the Bid Proposal. 
 
 
 
 
_____________________________________   Date:   March 7, 2022   
Calvin Dean, P.E., Principal      
Crown Engineering, PLLC 
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