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Date: November 3, 2025 
 
GS# 104-215 Jones Hall Interior Renovations (RE-BID) 
Mississippi University for Women 
 

Addendum No. 1 
 
 

This addendum forms part of the Contract Documents for the above referenced project.  All other 
requirements of the original Contract Documents shall remain in effect except as specifically modified 
in this addendum.  Bidder is to acknowledge receipt of this addendum with their bid.  Failure to do so 
may subject the Bidder to disqualification. 

 
1. A Pre-Bid Meeting was held on October 30, 2025. See this addendum and meeting minutes for 

resolution of questions asked and other information discussed at this meeting. See the Pre-Bid 
Conference Meeting Minutes and Pre-Bid Conference Attendance Roster attached. 
 

2. Clarifications: 
a. This project is a Re-Bid.  Revise the project title in the Advertisement for Bids to read  

GS# 104-215 Jones Hall Interior Renovations (Re-Bid).  
b. The existing washers and dryers will be removed by the Using Agency prior to the work 

commencing in the building. 
c. There is a concurrent chiller project that will require some coordination with the Jones Hall 

project. According to the current project schedule for the chiller project: 
i. The underground west loop work is scheduled for 1/30/26 – 3/19/26; this work will 

impact the site around the building. 
ii. Chiller plant start-up is scheduled for 6/11/26 – 6/17/26 

iii. Demolition work for Jones is scheduled for 6/18/26 – 7/16/26 
iv. Jones piping and insulation work is scheduled for 7/17/26 – 8/13/26 
v. Jones controls work is scheduled for 8/14/26 – 8/20/26 

 
3. Drawings: 

a. A101: ADD Note regarding the existing awning at the drop off drive: Remove existing fabric 
awning cover. Existing awning structure to remain. Replace fabric awning cover, color (Blue) to 
match new adjacent building awning cover. Field verify fabric color with Using Agency.  

b. A101: ADD note regarding existing transfer floor grille in Lobby and Laundry Room: Remove 
existing floor grilles in the Lobby and Laundry Room. Fill/patch floor and prep for new flooring 
installation.  

c. A111: new building plaque shall be mounted in lobby. Provide 24”x36” bronze plaque, single 
line border, standard background texture and font. Lettering and design to be confirmed with 
Owner. Note: reinstall existing building plaque next to the new building plaque. 

d. A600-A603: All access control components that are in a Bid Alternate are in Bid Alternate #3. 
Revise all notations related to alternate scope of work for access control to Alternate #3.  
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Approval of a Manufacturer or product as an “equal” does not in any way alter the Contract Documents.  Any 
approved manufacturer must accommodate construction details, required finishes, owner’s specific 
requirements, adjacent materials, etc.  Any additional materials or components required by the “approved 
equal” for proper installation for the given conditions are the responsibility of the Contractor.  Approval of a 
Manufacturer also shall not cause an up-charge for the desired finish or limit the choices of finishes, colors, 
materials, etc.  Field measurement of existing conditions for the installation of items is the responsibility of the 
Contractor. 
 
Contents:  This addendum consists of 7 (8 ½” x 11”) sheets and 0 (24” x 36”) drawings - (including this page). 
 
End of Addendum No. 1 for: Jones Hall Interior Renovations (RE-BID) 
 
 

 
  
              11/3/2025 
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PRE-BID CONFERENCE  
Project:  GS# 104-215 Jones Hall Interior Renovation (Rebid) 
  Mississippi University for Women 
 
Date/Time: October 30, 2025 at 10am 
Location: Jones Hall, MUW Campus 
Present: See attached sign-in sheet 
 
1. Project Team: 

• Shafer Zahner Zahner:  Sally Zahner 662-364-1456 (c), szahner@szzarch.com 
• Dewberry Engineering: Tim Groover 601-362-6478 cell 601-951-2819 
• Bureau of Building:  Tyler Pace  Tyler.Pace@dfa.ms.gov 
• MUW: Jody Kennedy, Director of Facilities jwkennedy@muw.edu  
• MUW: Andrew Moneymaker, Director of Housing amoneymaker@muw.edu 

 
Bid Date: Thursday, November 13, 2025  at 2:00 pm @ the office of the Bureau  of 

Building(14th floor),  Grounds and  Real  Property Management, 501 North West   Street [Woolfolk 
Building],   Jackson,   Mississippi,  39201.  Official Time is by the BOB. Please plan for time to get 
through security and make your way to the 14th floor if you are turning in a physical bid. Digital bid 
submission is through DFA’s MAGIC system.  

• Current Bidders List:   7 current General Contractors 
• Construction days:   365 calendar days for project (see Proposal Form) –  
• Notice to Proceed – by BOB.  Must hold price per specifications. 

 
2. Instructions to bidders 

• Proposed addendum dates:  Before 5:00 p.m. Monday, November 10, 2025.  
i. Last day for questions to SZZ: FRIDAY 11/7 COB. 

ii. Email all RFIs to Sally Zahner: szahner@szzarch.com 
• Division One……………….follow all BOB rules. 

 
3. Contract Administration:  Architects will be on site to inspect regularly. 

• Construction Progress Meetings held monthly as required by Division 1.These are the 
responsibility of the Contractor to provide an agenda, meeting minutes, etc. 
 

4. Scope of work: Selective demolition, abatement, interior renovations to Jones Hall. Includes 
reconfiguration of dorm room bathroom suites, upgrades/replacement to major building 
systems, elevator modernization, finish replacement, ADA upgrades. 

• BID ALTERNATE #1: REPLACEMENT OF SITE SANITARY SEWER LINE FROM BUILDING 
TO MANHOLE CONNECTION, AND ALL ASSOCIATED WORK AS INDICATED IN THE 
DOCUMENTS. 

• BID ALTERNATE #2: MODERNIZATION OF EXISTING ELEVATORS, AND ALL 
ASSOCIATED WORK AS INDICATED IN THE DOCUMENTS. 

mailto:szahner@szzarch.com
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• BID ALTERNATE #3: PROVIDE AND INSTALL ACCESS CONTROL BACKEND 
EQUIPMENT, AND ADDITIONAL ACCESS CONTROL SYSTEM COMPONENTS FOR 
INTERIOR DOORS, AND ALL ASSOCIATED WORK AS INDICATED IN THE DOCUMENTS. 

• BID ALTERNATE #4: EXTERIOR BALCONY RAIL RENOVATION, AND ALL ASSOCIATED 
WORK AS INDICATED IN THE DOCUMENTS. 

• BID ALTERNATE #5: PROVIDE AND INSTALL ACOUSTICAL WALL PANELS IN LOUNGES 
(FLOORS 2-5), AND ALL ASSOCIATED WORK AS INDICATED IN THE DOCUMENTS. 
 

5. Summary of VE changes to the Base Bid: Note: Contractor is responsible for reviewing the bid 
documents carefully as part of preparation of their bid. 

• Change soldiered copper pipe fittings to pressed fitting 
• Change plumbing fixtures to a less expensive basis of design 
• Change lighting fixture package to a less expensive basis of design 
• Change main electrical feeder wires 100 amps and above from copper to aluminum 
• LVT flooring in lobby change to simpler pattern/less expensive spec 
• Interior signage - revised spec 
• Ice Maker - the ice maker is to be purchased by MUW  
• Construction time - change to 12 months 
• Shower hooks/accessories - swap to an alternate product 

6. Allowances 
i. Controls – $306k, see 230900 

• There are Commissioning requirements for this project. Refer to 019100, and Division 
22, 23, 26 for specific requirements for commissioning of systems. 
 

7. Construction Access and Special Phasing; Discuss:    
• Secure the jobsite, Coordinate work affecting campus occupants with Using Agency 
• Utility agreement is not required – MUW will not charge for utility use 
• There is no charge for Contractor parking on campus 
• The Contractor may use the elevator during the work. Should Bid Alt #2 not be taken, 

the Contractor is responsible for maintaining the existing condition of the elevator 
throughout the project – and repairing any damage caused. Should Bid Alt #2 be taken, 
the contractor may use the elevator prior to the modernization work, and is responsible 
for protecting all components once modernized until the work is completed. 

• Staging Areas/Fencing/Access/Construction Sign:  
i. Maintain right of ways in adjacent streets and to student parking lot 

ii. Lay down areas, parking, fencing locations to be confirmed in the Pre-
Construction Meeting with College’s representative. Tentative fencing and site 
access diagram is attached for review. 
 

8. Bidding rules:  Pay attention to Instructions To Bidders 
9. Common mistakes: 

• Certificate of Responsibility and Contractor’s License number on envelope. 
• List all subcontractors 
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• Any changes to bid on outside of envelope.  Initial and date. 
• Acknowledge addenda.   

10. Questions/Walk site 
 

SITE PLAN: Fencing extents and contractor access 

 
 
Approximate extents of contractor fencing shown in red on aerial above. Contractor may park inside the fence. 
Black arrows are proposed gate locations – maintain access for campus police. 
Areas clouded in green are proposed laydown for a separate contract (chiller project). 
Note that 12th street will be maintained for clear access to adjacent buildings and parking lot south of the site 
utilized by students. 
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