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ADDENDUM NO. 01 
TO REQUEST FOR BIDS 

JAN PERIMETER SERVICE ROAD REHABILITATION  
JMAA PROJECT NO. 003-18 

DATED MAY 24, 2019 
 
This Addendum No. 1 ("Addendum") to the Request for Bids (“RFB”) for JAN Perimeter 
Service Road Rehabilitation, Project Number 003-18, issued by the Jackson Municipal 
Airport Authority ("JMAA") as of this, the 24th day of May 2019. 
 
1. Defined Terms.  Capitalized terms used but not defined in the Addendum have the 

respective meanings given in the RFB. 
 
2. Minutes of Pre-Submission Conference.  The minutes to the Pre-Submission Conference 

held on Tuesday, May 21, 2019 are incorporated as Attachment 1 of this Addendum No. 
1 and include the Sign-In Roster. 

 
3. Deadline for Questions.  The deadline to submit questions is 2:00 p.m. CST on Friday, 

May 31, 2019.  Each question must be submitted in writing to Mrs. Bonnie Spears, JMAA 
Procurement Specialist, via email at procurementqa@jmaa.com and specifically identify 
this RFB Project Name and Number in the subject. 

 
4. Questions and Answers.  If questions are received by the deadline for questions, answers 

will be provided in the form of Addendum No. 2. 
 
5. Correction to Scope of Work.  Replace Page P-209-1 - P-209-2 of the Specifications with 

Attachment 3 to this Addendum No. 1.  This change is to adjust the graduation of the 
cover aggregate. 

 
6. Acknowledgement of Addendum.  Per the General Requirements of the RFB, 

Respondents must acknowledge receipt of this and any other Addendum issued in 
support of this RFB utilizing the Acknowledgment of Receipt of Addendum form provided 
in this Addendum as Attachment 2. Submit completed Acknowledgement of Receipt of 
Addendum forms, for each Addendum issued with the Qualifications.  

 
 
  

mailto:procurementqa@jmaa.com
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Date:  May 24, 2019 
 

JACKSON MUNICIPAL AIRPORT AUTHORITY 
 

 
Bonnie Spears 
 Procurement Specialist 
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Attachment 1 

PRE-SUBMISSION CONFERENCE 
REQUEST FOR PROPOSALS 

JAN PERIMETER SERVICE ROAD REHABILITATION  
JMAA PROJECT NO. 003-18 

MAY 24, 2019 
 

MEETING MINUTES 
 
The Jackson Municipal Airport Authority (“JMAA”) held a Pre-Bid Conference on May 21, 
2019 at 2:00 p.m. CST.  A Sign-In Roster was provided for attendees.  The Sign-In Roster 
will serve as the official record of attendance for the Pre-Bid Conference (Reference 
Attachment 1.1). 
 
1. Welcome/Introduction.  Mrs. Bonnie Spears, JMAA Procurement Specialist, thanked the 

attendees for attending and as part of the Networking and Business Connections, each 
attendee was asked to introduce themselves, by stating their name, company, and to 
identify their intention on submitting as a prime contractor or sub-contractor.  

 
2. Procurement.  Mrs. Bonnie Spears, JMAA Procurement Specialist, conducted a review 

of the procurement process governing this project.  The following highlights were 
discussed: 

 
JMAA will receive bids to perform these Services at 2:00 p.m. Central Standard Time on 
Friday, June 14, 2019 in the Administrative Offices. 

• Bids must be submitted by the deadline. 
• The official Time of Record is based on the time stamp located at the front desk in 

the Administrative Office. 
• Please deliver in enough time or ensure that you’ve mailed in enough time for the bids 

to arrive prior to the deadline as no bids will be considered after the deadline. 
• Bid Opening will begin promptly at 2:15 p.m. on June 14th.  

 
Responsibility of Bidders 

• Prior to submitting a bid, bidders are responsible for becoming familiar with the nature 
and extent of the work and any conditions that may in any way affect the Work, as 
well as the labor, equipment, and tools required to perform the Work.  

• Bidders must examine all Bid Documents, including the contract template, 
thoroughly.  Failure to do so will not relieve the Contractor of its obligation to perform 
the Work in accordance with the Contract Documents.  The contract template is 
Attachment 13 of the RFB. 

 
Interpretation of Bid Documents, Questions and Requests for Additional Information   

• Submit a written request for interpretation or correction of any inconsistencies or 
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errors found within the RFB, or for any questions you have related to the project.  Email 
questions to procurementqa@jmaa.com.  

• The Deadline for submitting questions is Friday, May 31, 2019 at 2:00 p.m. CST. 
• Do not contact any other staff member at JMAA as it relates to this project.  I will 

direct all questions to the appropriate persons. 
• JMAA will not provide individual responses.  All responses will be addressed via an 

Addenda.  Only those interpretations, clarifications, or corrections issued in an 
Addendum shall be binding on JMAA and the Bidder. 

 
Addenda.  

• Again, all revisions and/or additional information will be released in the form of an 
Addenda. 

• All Addenda will be posted on JMAA’s website, (https://jmaa.com/corporate/partner-
with-us/procurement/) and one or more Addenda may be issued. 

• JMAA will endeavor to deliver a copy of each Addendum by email to all of those 
present today, however it is the responsibility of the bidder to obtain all Addenda 
issued. 

• No addendum will be issued later than five (5) business days prior to the deadline, 
except to withdraw or postpone the deadline. An addendum to withdraw or postpone 
the deadline may be issued at any time up until the deadline. 

• The Bidder is responsible for receiving, understanding and acknowledging any 
Addenda issued by JMAA. 

• An Acknowledgement Form will be provided with the Addenda.  Please return the 
Acknowledgement Form(s) signed with your bid, do not email it. 

• Minutes from today’s meeting and the sign in sheet will be provided in the first 
addendum. 

 
Representations of Bidder.  

• Each Bidder, by submitting a bid, represents that:  
(a) you read and understand the RFB, additional forms, sample contract, and 
Addendums 
(b) You have visited and are familiar with the conditions and the purpose for which 
the Work will be performed  

 
Conflicts of Interest and Gratuities.  

• Each Bidder must complete, execute and submit a Jackson Municipal Airport 
Authority Certification Regarding Gratuities with its Bid.   

• Failure to execute and submit the Certification attached as Attachment 17 to the RFB 
will be grounds for rejection of the Respondent's Bid without review or consideration 
by JMAA. 

• This form is very important to JMAA as it is the Bidder confirming they have not offered 
any gift or form of compensation to any JMAA employee or its Board of 
Commissioners. 
 

mailto:procurementqa@jmaa.com
https://jmaa.com/corporate/partner-with-us/procurement/
https://jmaa.com/corporate/partner-with-us/procurement/
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Costs Incurred by Bidders Prior to Execution of an Agreement 
• Bidders are responsible for all cost incurred through the submission process until 

execution of an agreement. 
 

Bid Proposal 
• Must complete the Bid Proposal Form which is Attachment 2 of the RFB. 
• THE WORK WILL BE AWARDED TO THE LOWEST AND BEST MOST RESPONSIVE 

AND RESPONSIBLE BIDDER. 
 
Lowest and Best Responsible and Responsive Bid.   

• JMAA will select as the Lowest and Best Responsible and Responsive Bid the option 
which allows JMAA to obtain the greatest overall value based on available funds.  

• JMAA EXPRESSLY RESERVES THE RIGHT TO REJECT ALL BIDS IF THE 
RESPONSES TO THIS REQUEST FOR BIDS EXCEED JMAA'S ESTABLISHED 
BUDGET FOR THIS PROJECT. 

 
Submission. 

• Each bidder must submit four (4) originals, and one (1) digital copy of the bid packet 
to JMAA as part of its submission.   

• Each bidder must manually sign the originals.   
• All blank spaces in the Identification of Respondent form must be completed. 

 
DBE Participation. --- JMAA has established a 22% DBE goal for the services solicited by 
this RFB.  There are several DBE related documents that must be completed and submitted 
with your Bid.  Dee Herndon will provide additional details related to the DBE goal and DBE 
participation.   
 
Subcontractors.  

• Each Bidder must identify its proposed subcontractors, including DBE and non­DBE 
subcontractors, on the Subcontractor List (Attachment 10). 

• The Subcontractor List must allocate all significant portions of the Work among the 
Bidder and its proposed subcontractors. 

• The subcontractors shown in the Subcontractor List will be a material consideration 
in JMAA's determination of the lowest and best Bidder. 

 
Statement of Qualifications.   

• Each Bidder must provide the information requested in the Statement of Qualifications 
(Attachment 5) as part of its Bid.  The Statement of Qualifications must be signed 
and notarized. 
 

Bid Security.   
• Each Bidder must include Bid Security in the amount of 5% of its Base Bid with its Bid 

Proposal. The Bid Security must be in the form of a Bid Bond conforming to 
Attachment 4 or a certified or cashier's check made payable to JMAA.  The Bid 
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Security must be signed by the Surety's Resident Agent.   
 
Bid to be Enclosed in an Envelope.  

• The bid must be enclosed in a sealed envelope or container labeled with the 
Company Name and "Perimeter Service Road Rehabilitation, JMAA Project No. 003-
18" on the outside of the envelope.  

• The bid will be considered invalid if not received at the designated location prior to 
the bid deadline. 
  

Withdrawal of Submission.   
• You may withdraw your bid prior to the deadline by communicating your request in 

writing.  JMAA will return the bid unopened. 
• No Respondent will be allowed to modify, withdraw or cancel their bid or any part 

thereof for 90 days after the bid deadline, unless notified via an Addendum. 
 

One Bid per Bidder.  
• JMAA will not consider more than one Bid from any one Bidder. If JMAA has 

reasonable grounds to believe that a Bidder is involved (as a prime) with more than 
one Bid for the Work, then all Bids in which that Bidder is believed to be involved with 
will be rejected.  

• Any or all Bids will be rejected if there is reason to believe that collusion or other 
agreements in restraint of free and competitive bidding exist among the Bidders and 
no participant in such collusion will be considered in future Bids for the Work.  

• Each Bidder must complete, sign, notarize and submit the Non-Collusion Certificate 
(Attachment 6) with its Bid. 

 
Rejection of Bids.  

• JMAA reserves the right, in its sole discretion, to reject any or all Bids received for 
any reason, at any time, prior to execution of the Agreement by the Respondent 
selected by JMAA to perform the Work. 

•  Without limiting the foregoing, JMAA specifically reserves the right to reject a Bid if 
the Respondent: 

o fails to submit the information or documentation required by the Bid 
Documents 

o fails to furnish the required Bid Security 
o fails to submit the Sub-Contractor List  
o or if the Submission is in any way incomplete or irregular 

 
RFB Checklist 

• The checklist provided as Attachment 1 of the RFB is to help each Respondent 
accurately and completely submit documents required for a proper and complete Bid. 

• JMAA does not guarantee that complying with this checklist will result in the 
submission of a proper and acceptable bid packet. 

• The Bidder shall, at all times, refer to the Instruction for Bidders for guidance on which 
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documents to submit.  
• While JMAA strives to include all required documentation in the checklist, it is the 

Bidders responsibility to thoroughly review the bid document for all required 
documentation. 
 

 
Certificates of Responsibility.   

• As required by Sections 31-3-1, 31-3-15 and 31-3-21 of the Mississippi Code of 
1972, as amended, each Bidder must have a valid and appropriate Certificate of 
Responsibility ("COR") issued by the Mississippi State Board of Contractors as of the 
Bid Deadline to submit a Bid for the Work, if the Bid will exceed $50,000.00. Further, 
each Subcontractor (of any tier) that the Bidder proposes to perform Work that 
exceeds a value of $50,000, must have a valid and appropriate COR issued by the 
Mississippi State Board of Contractors as of the Bid Deadline. 
 

Resident Bidder  
Preference Law.  In accordance with Section 31-3-21 of the Mississippi Code of 1972, as 
amended: 

• A nonresident Bidder domiciled in a state having laws granting preference to local 
contractors, may only be awarded a public contract in the State of Mississippi on the 
same basis as that Bidder's state awards contracts to Mississippi contractors bidding 
under similar circumstances. Resident contractors domiciled in Mississippi have 
preference over nonresidents in the awarding of public contracts in the same manner 
and to the same extent as provided by the laws of the state of domicile of the 
nonresident. 

• Each nonresident Bidder must submit a copy of its resident state's current bid law 
pertaining to that state's treatment of nonresident bidders.  Any Bid submitted by a 
nonresident Bidder that does not include the nonresident Bidder's current state law 
pertaining to treatment of nonresident bidders, shall be rejected and not considered 
for award. 

• As used in these Instructions to Bidders, the term "resident contractor" includes an 
individual that is a legal resident of the State of Mississippi, a corporation, limited 
liability company, partnership or other entity organized under the laws of the State of 
Mississippi as well as a nonresident person, firm or corporation that has been qualified 
to do business in this state and has maintained a permanent full-time office in the 
State of Mississippi for two (2) years prior to submission of the Bid, and the 
subsidiaries and affiliates of such a person, firm or corporation. 

 
JMAA Intent to Respond Form   

• JMAA would like to encourage you to complete and submit this form which is Exhibit 
A of the RFB and identifies your intent for this project.  

•  You are not excluded from participating if you don’t complete the Intent to Respond 
Form, but we strongly encourage you to do so as it will help improve JMAA’s 
processes. 
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Protests  

• JMAA has identified the process that you must follow if you choose to file a formal 
protest. The process is posted on our website.  
 

Registered Vendor  
• JMAA highly encourages you to register your company into our REGISTERED 

VENDOR SYSTEM. You can access the system from our website 
(https://jmaa.dbesystem.com/).  The benefit of registering is that JMAA will be able 
to solicit you for services for projects that are not published.  

• Additionally, you must be registered as a vendor to receive a contract or a purchase 
order from JMAA. 
 

3. Disadvantaged Business Enterprise (“DBE”) Participation.  Mr. Deuntagus Herndon, 
JMAA Procurement Specialist, on behalf of Sharon Carter, JMAA DBE Manager, spoke 
about JMAA’s goal for DBE participation on this project. Details were discussed regarding 
the Contract Goal; DBE Eligibility; Good Faith Efforts; DBE Counting Rules; Submission 
Requirements; and Affirmative Action/Equal Employment Opportunity. 
 

• DBE Contract Goal is 22% 
 

• Eligible DBE firms must be certified by JMAA and/or MDOT in order to be eligible 
for DBE participation credit.  The DBE Goal is 22% for the life of the contract, 
however, if the Bidder commits to DBE participation in excess of the goal, the 
“commitment” governs. 

• Firms certified by other agencies will not count towards the contract goal.  It is 
the bidder’s responsibility to make sure that all DBEs identified in the bid 
documents, are certified at the time of the bid.  Current listings or links to current 
listings of DBEs may be found on the JMAA website at www.jmaa.com under 
resources.  For assistance contact Sharon Carter at scarter@jmaa.com or 
601.664.3520. 

• These lists are not an endorsement of the quality of performance for any entity 
listed; it is only an acknowledgement of the listed firms’ certification as a DBE. 

 
• Good Faith Efforts (49CFR Part 26, Appendix A) 

Goal attainment and/or good faith efforts which, by their scope, intensity, and 
appropriateness, could reasonably be expected to obtain sufficient DBE 
participation 
• JMAA will evaluate the quantity, quality and intensity of a Bidder’s efforts. 

 
 
 

 

https://jmaa.dbesystem.com/
http://www.jmaa.com/
mailto:scarter@jmaa.com
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Quality of Efforts 
• Examples of quality good faith efforts would include soliciting bids from trades 

required for this project and having enough contract value to meet or exceed 
the contract goal. 

• Examples of poor-quality good faith efforts for this project would include 
soliciting bids from trades not required for this project or soliciting initial bids 
from DBEs on bid day. 

 
Quantity of Efforts 

• Examples meeting the test of quantity would include soliciting bids from the 
overwhelming majority of firms in a given trade.  For example, if there are 30 
excavation firms in the DBE Directory there is a reasonable expectation that 
most if not all be contacted and given an opportunity to quote on the project. 

• Examples of not meeting the test of quantity would include soliciting bids 
from only three trucking firms, when many more are ready, willing and able to 
work on the project. 

 
  Intensity of Efforts 

• Examples of meeting the intensity test would include numerous and multiple 
attempts to contact ACDBEs by phone, fax, and email over a period of time, 
but in sufficient time to allow a firm time to prepare and submit a bid. 

• Examples of not meeting the intensity test are only making one effort to reach 
a DBE firm about this particular business opportunity. 

• Firms are highly encouraged to document all attempts made to solicit 
participation from DBE firms. 
 

• Counting DBE Participation (DBE Counting Rules at 26.55 Also Available) 
• When a DBE participates in a contract, you count only the value of the work 

actually performed by the DBE toward the overall DBE goal. 
• Count the entire amount of the portion of the contract that is performed by the 

DBE's own forces.  Include the cost of supplies and materials obtained by the 
DBE for the work of the contract, including supplies purchased or equipment 
leased by the DBE (except supplies and equipment the DBE subcontractor 
purchases or leases from the prime contractor or its affiliate). 

• Count the entire amount of fees or commissions charged by a DBE firm for 
providing a bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically required for 
the performance of a JMAA-assisted contract, toward DBE goals, provided the 
fee is reasonable and not excessive as compared with fees customarily allowed 
for similar services. 

• When a DBE subcontracts part of the work of its contract to another firm, the 
value of the subcontracted work may be counted toward DBE goals only if the 
DBE's subcontractor is itself a DBE.  Work that a DBE subcontracts to a non-
DBE firm does not count toward DBE goals. 
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• When a DBE performs as a participant in a joint venture, count a portion of the 

total dollar value of the contract equal to the distinct, clearly defined portion of 
the work of the contract that the DBE performs with its own forces toward DBE 
goals. 

• Count expenditures to a DBE contractor toward DBE goals only if the DBE is 
performing a commercially useful function on that contract. 
 
A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  To perform a 
commercially useful function, the DBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, determining 
quality and quantity, ordering the material, and installing (where applicable) and 
paying for the material itself.   

 
A DBE does not perform a commercially useful function if its role is limited to that 
of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation.  In 
determining whether a DBE is such an extra participant, we will examine similar 
transactions, particularly those in which DBEs do not participate.  

 
If a DBE does not perform or exercise responsibility for at least 22 percent of the 
total cost of its contract with its own work force, or the DBE subcontracts a 
greater portion of the work of a contract than would be expected on the basis of 
normal industry practice for the type of work involved, you must presume that it 
is not performing a commercially useful function. 

 
• A Consultant may count toward the DBE goal only materials and supplies expenditures 

obtained from DBE suppliers and manufactures in accordance with the following: 
• If the materials or supplies are obtained from a DBE manufacturer, count 100 

percent of the cost of the materials or supplies toward DBE goals.  For purposes 
of this paragraph, a manufacturer is a firm that operates or maintains a factory or 
establishment that produces, on the premises, the materials, supplies, articles, 
or equipment required under the contract and of the general character 
described by the specifications. 

• If the materials or supplies are purchased from a DBE regular dealer, count 60 
percent of the cost of the materials or supplies toward DBE goals.  For purposes 
of this section, a regular dealer is a firm that owns, operates, or maintains a 
store, warehouse, or other establishment in which the materials, supplies, 
articles or equipment of the general character described by the specifications 
and required under the contract are bought, kept in stock, and regularly sold or 
leased to the public in the usual course of business.  To be a regular dealer, the 
firm must be an established, regular business that engages, as its principal 
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business and under its own name, in the purchase and sale or lease of the 
products in question. 

  
A person may be a regular dealer in such bulk items as petroleum products, 
steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining 
a place of business if the person both owns and operates distribution equipment 
for the products.   Any supplementing of regular dealers' own distribution 
equipment shall be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis.  

 
• Packagers, brokers, manufacturers' representatives, or other persons who 

arrange or expedite transactions are not regular dealers within the meaning of 
this paragraph. 

• With respect to materials or supplies purchased from a DBE which is neither a 
manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site, toward DBE goals, provided you determine the 
fees to be reasonable and not excessive as compared with fees customarily 
allowed for similar services.  Do not count any portion of the cost of the materials 
and supplies themselves toward DBE goals, however. 

 
• DBE Related Submission Requirements 

 
o Attachment 10, Subcontractor List 

1. Allocation of Work, page 9-2, for all subcontractors, suppliers, and 
vendors.  This includes work that will be self-performed by the Prime. 

2. Identification of ALL Subcontractors and Suppliers, page 9-3.  Fully 
identify and answer each question regarding the subcontractors and 
suppliers proposed to perform Work on this project. 

o Attachment 11, Subcontractor Commitment and Confirmation Form       
1. This two-part form must be completed for each Subcontractor listed in 

Attachment 10, page 9-2, Subcontractor List-Allocation of Work.  The 
form must be signed by the Subcontractor and the firm who will hold the 
subcontract and submitted with the bid documents. 

o Attachment 12, JMAA Good Faith Efforts Report  
 
4. Badging & Security:  Ms. Dina Johnson, Access Control Technician, discussed badging 

and security requirements for operating at the Jackson-Medgar Wiley Evers International 
Airport (“JAN”). Ms. Johnson discussed badging procedures, security 
identification/access media requirements, Authorized Signatory requirements, Badge 
Application procedures, Criminal History Records Check (CHRC), Security Threat 
Assessment (STA) and Training. 

• The downloadable badge application can be found on JMAA’s website at: 
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https://jmaa.com/download/downloadable-badge-
application/?wpdmdl=1039&refresh=5ad5275cd4e391523918684  

 
5. Project Overview.  Mr. Drew Ridinger, JMAA Capital Programming Manager, and Mr. 

Tom Henderson, PE, CM with Neel-Schaffer, provided a brief overview of the project to 
include the General Description of The Scope of Work, Provided in the RFB.   The work 
will include Rehabilitation of the Existing Aggregate Perimeter Road, Construction of New 
Aggregate Perimeter Road, and Rehabilitation/Replacement of Drainage Structures. 

 
A. Bid Alternates 

1. The project has been divided into Base Bid and two Bid Alternates.  The 
Base Bid consists of the work performed in all areas other than the areas 
shown in Bid Alternate 1 or Bid Alternate 2. Bid Alternate 1 consists of 
construction of new road section along south perimeter fence (Rwy 34R). Bid 
Alternate 2 consists of Rehabilitation of Localizer Access Road (Rwy 34L) 
2. Either Bid Alternate 1 or Bid Alternate 2 will be selected, but not both.  
Bid Alternate No. 1 is the preferred option. 
 

B. Material Specifications 
1. The project will primarily be constructed using MDOT specifications since 
the work does not include aircraft pavements.  MDOT specifications will be 
utilized for: 

(a) Pipe, Drainage Structures 
(b) Excavation and Embankment 
(c) Lime Treated Subbase 
(d) Crushed Aggregate (MDOT No. 67) 
(e) Rip Rap 

2. FAA specifications will be utilized for: 
(a) Fencing (7’ high fencing) 
(b) Seeding 
 

C. Perimeter Road Rehabilitation (Existing Section) 
1. The existing roadbed shall be prepared prior to construction of the new 
surface.  Surface preparation may consist of either of the following 
depending on the condition of the existing surface: 

(a) Type 1 – Use for roadbed areas that are in good condition. 
i Light scarification of existing gravel / granular material 
(2” +/-) 

(b) Type 2 – Use in areas with vegetation, depressions, uneven 
surface, etc. 

i Removal of vegetation 
ii Heavy scarification of existing surface (2” – 4” +/-) 
iii Blading and Shaping of existing surface 

2. Placement of Crushed Aggregate 

https://jmaa.com/download/downloadable-badge-application/?wpdmdl=1039&refresh=5ad5275cd4e391523918684
https://jmaa.com/download/downloadable-badge-application/?wpdmdl=1039&refresh=5ad5275cd4e391523918684
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(a) The current specification for crushed aggregate is MDOT No. 
67.  A suggestion was made to use MDOT 610.  This will be taken 
under advisement and any change in material issued by addendum.  
(b) Aggregate will be installed at varying thicknesses as shown on 
sheets G0.06 – G0.07 and C5.01 – C5.22.   
(c) The nominal width of the road is 12’ with some widening 
through radii. 
 

D. Perimeter Road Construction (New Section) 
1. The new perimeter road is being constructed close to natural ground.  
The section will consist of Excavation / Embankment, Lime Treated 
Subgrade, and 10” of Crushed Aggregate Surface. 
 

E. Drainage Rehabilitation 
1. The project also includes removal and replacement of existing drainage 
culverts.  Demolition of culverts is paid for by the linear foot for culverts of all 
types greater than 8” in diameter. 
2. New culverts shall be installed as shown on the plans.  New culverts shall 
be Reinforced Concrete Pipe. 
3. End treatments for RCP shall include standard MDOT Headwalls and 
Flared End Sections.  Flared End Sections will be issued by addendum. 
4. The upstream end of each pipe which penetrates the perimeter fence 
shall be protected with a security grate.  Details are provided in the 
construction drawings.  Pay items for security grates on Flared End Sections 
will be issued by addendum. 

 
F. Fencing 

1. The project requires demolition and installation of fencing.  The contractor 
will be required to maintain security at areas where the fencing is open.  
Security must be within visual and vocal range of the fence opening.  Gaps in 
the fence must be closed each night either with permanent fence in its 
ultimate location or temporary fence.  No separate payment shall be made 
for temporary fence. 

 
G. Erosion Control and Permitting 

1. SWPPP 
(a) The Contractors shall prepare and submit a SWPPP to MDEQ 
and will be responsible for complying with the approved permit.  The 
Contractor’s means, methods, and sequencing may Contractor shall 
affect the amount of erosion control devices required.  It is not 
anticipated that areas of road rehabilitation will require disturbance of 
the soil. Primary areas of concern include new roadway sections, 
ditch crossings, and wetlands.  JMAA is currently in the process of 
obtaining a 404 Permit from the USACE. 
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H. Coordination of Utilities 

1. The Contractor is responsible for locating utilities, including Local Utilities 
(811), JMAA Utilities, and FAA Utilities.  Known utilities include several 
natural gas line crossings and the FAA Approach Lighting System on Rwy 
16L.  The scope of work does not include relocation of utilities. 

 
II. OPERATIONAL REQUIREMENTS 
 

A. Sheets G0.04 and G0.05 include the Construction Safety and Phasing Plan.  Site 
Access and Staging Areas shall be as shown on the construction drawings. Four 
separate construction entrances have been identified. 
 

B. Construction phasing is shown to divide the project into manageable sections, 
and does not necessarily indicate the order of the Contractor’s Operations.  The 
Contractor will define his preferred order of operations in the Construction Safety 
and Phasing Plan Compliance Document (CSPPCD) which must be submitted prior 
to construction.  The CSPPCD will be reviewed by JMAA and the Engineer. 

1. Phase 1 consists of work on the west side of the airport.  Phase 1A 
includes the work west of Runway 16R-34L.  Phase 1B includes work in the 
Runway Safety Area and is subject to a contract time limit of 1 day and 
special liquidated damages of $10,000 per day.  Phase 1 C consists of the 
work east of Runway 16R-34L.  JMAA will be responsible for providing the 
runway closure. 
2. Phase 2 consists of work on the east side of the airport.  Phase 2A 
includes the new roadways section identified in Bid Alternate 1.  Phase 2 B 
includes rehabilitation of the road east of Runway 16L – 34R and the new 
road section to the north of Runway 16L.  Phase 2C includes rehabilitation of 
the Localizer Road (Bid Alternate 2) 
 

C. Low profile barricades are required where road adjoins an active aircraft 
pavement (Cargo Apron, GA Apron, Taxiway E).  Barricades must be linked 
continuously.  Barricades are aid for by the each. 

 
D. Contractor must inspect and clean the work area and access routes during 
   construction. 

 
E. Contractor shall maintain appropriate erosion control and shall ensure proper 
drainage  
 throughout duration of the project. 
 
F. Security 

1. Contractor must comply with JMAA Security Program 
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G. A pay item for Safety Plan and Maintenance of Traffic – Item TS-129-5.1 is 
included in the contract to be paid by the Lump Sum. 
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Attachment 2 

Acknowledgment of Receipt of Addendum 
Addendum #1 

Issue Date:  May 24, 2019 
 

REQUEST FOR BIDS 
JAN PERIMETER SERVICE ROAD REHABILITATION  

BY THE 
JACKSON MUNICIPAL AIRPORT AUTHORITY 

DATED MAY 8, 2019 
JMAA PROJECT NO. 003-18 

 

By signing this document, I ________________________________, acknowledge the receipt 
of the above-mentioned addendum and that it shall be included with the Statement of 
Qualifications submitted for consideration for the above-mentioned Bid. 

 

Name of 
Firm 

 

 
 
 

  

Signature  Date 
 
 
 



SURFACE COURSES SECTION P-209 

CRUSHED AGGREGATE SURFACE COURSE 

Neel-Schaffer, Inc. P-209- 1 Jackson-Evers International Airport 
Addendum #1 

5/24/2019 

DESCRIPTION 

209-1.1 This item consists of a surface course composed of crushed aggregate constructed on a prepared

surface in accordance with these specifications and in conformity to the dimensions and typical cross-

sections shown on the plans.

MATERIALS 

209-2.1 Reference Specification. This item shall conform with applicable portions of the “Mississippi

Standard Specifications for Road and Bridge Construction,” 2017 Edition, Section 703 “Aggregates”.

209-2.2 Size.  Crushed aggregate shall meet the requirements for “Size ¾ inch and Down” coarse aggregate

as referenced in Paragraph 703.04.3- Gradation.

METHOD OF MEASUREMENT 

209-3.1 The quantity of crushed aggregate will be determined by measurement of the number of tons of

material constructed and accepted by the RPR as complying with the plans and specifications.

BASIS OF PAYMENT 

209-4.1 Payment shall be made at the contract unit price per ton for crushed aggregate surface course. This

price shall be full compensation for furnishing all materials, for preparing and placing these materials, and

for all labor, equipment tools, and incidentals necessary to complete the item.

Payment will be made under: 

Item P-209-4.1 Crushed Aggregate Surface Course - per Ton 

END OF ITEM P-209 

Attachment 3
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SURFACE COURSES SECTION P-209 

CRUSHED AGGREGATE SURFACE COURSE 

Neel-Schaffer, Inc. P-209- 2 Jackson-Evers International Airport 
Addendum #1 

5/24/2019 

Intentionally Left Blank 
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	A. Bid Alternates
	1. The project has been divided into Base Bid and two Bid Alternates.  The Base Bid consists of the work performed in all areas other than the areas shown in Bid Alternate 1 or Bid Alternate 2. Bid Alternate 1 consists of construction of new road sect...
	2. Either Bid Alternate 1 or Bid Alternate 2 will be selected, but not both.  Bid Alternate No. 1 is the preferred option.

	B. Material Specifications
	1. The project will primarily be constructed using MDOT specifications since the work does not include aircraft pavements.  MDOT specifications will be utilized for:
	(a) Pipe, Drainage Structures
	(b) Excavation and Embankment
	(c) Lime Treated Subbase
	(d) Crushed Aggregate (MDOT No. 67)
	(e) Rip Rap

	2. FAA specifications will be utilized for:
	(a) Fencing (7’ high fencing)
	(b) Seeding


	C. Perimeter Road Rehabilitation (Existing Section)
	1. The existing roadbed shall be prepared prior to construction of the new surface.  Surface preparation may consist of either of the following depending on the condition of the existing surface:
	(a) Type 1 – Use for roadbed areas that are in good condition.
	i Light scarification of existing gravel / granular material (2” +/-)
	(b) Type 2 – Use in areas with vegetation, depressions, uneven surface, etc.
	i Removal of vegetation
	ii Heavy scarification of existing surface (2” – 4” +/-)
	iii Blading and Shaping of existing surface

	2. Placement of Crushed Aggregate
	(a) The current specification for crushed aggregate is MDOT No. 67.  A suggestion was made to use MDOT 610.  This will be taken under advisement and any change in material issued by addendum.
	(b) Aggregate will be installed at varying thicknesses as shown on sheets G0.06 – G0.07 and C5.01 – C5.22.
	(c) The nominal width of the road is 12’ with some widening through radii.


	D. Perimeter Road Construction (New Section)
	1. The new perimeter road is being constructed close to natural ground.  The section will consist of Excavation / Embankment, Lime Treated Subgrade, and 10” of Crushed Aggregate Surface.

	E. Drainage Rehabilitation
	1. The project also includes removal and replacement of existing drainage culverts.  Demolition of culverts is paid for by the linear foot for culverts of all types greater than 8” in diameter.
	2. New culverts shall be installed as shown on the plans.  New culverts shall be Reinforced Concrete Pipe.
	3. End treatments for RCP shall include standard MDOT Headwalls and Flared End Sections.  Flared End Sections will be issued by addendum.
	4. The upstream end of each pipe which penetrates the perimeter fence shall be protected with a security grate.  Details are provided in the construction drawings.  Pay items for security grates on Flared End Sections will be issued by addendum.

	F. Fencing
	1. The project requires demolition and installation of fencing.  The contractor will be required to maintain security at areas where the fencing is open.  Security must be within visual and vocal range of the fence opening.  Gaps in the fence must be ...

	G. Erosion Control and Permitting
	1. SWPPP
	(a) The Contractors shall prepare and submit a SWPPP to MDEQ and will be responsible for complying with the approved permit.  The Contractor’s means, methods, and sequencing may Contractor shall affect the amount of erosion control devices required.  ...


	H. Coordination of Utilities
	1. The Contractor is responsible for locating utilities, including Local Utilities (811), JMAA Utilities, and FAA Utilities.  Known utilities include several natural gas line crossings and the FAA Approach Lighting System on Rwy 16L.  The scope of wor...

	II. OPERATIONAL REQUIREMENTS
	A. Sheets G0.04 and G0.05 include the Construction Safety and Phasing Plan.  Site Access and Staging Areas shall be as shown on the construction drawings. Four separate construction entrances have been identified.
	B. Construction phasing is shown to divide the project into manageable sections, and does not necessarily indicate the order of the Contractor’s Operations.  The Contractor will define his preferred order of operations in the Construction Safety and P...
	1. Phase 1 consists of work on the west side of the airport.  Phase 1A includes the work west of Runway 16R-34L.  Phase 1B includes work in the Runway Safety Area and is subject to a contract time limit of 1 day and special liquidated damages of $10,0...
	2. Phase 2 consists of work on the east side of the airport.  Phase 2A includes the new roadways section identified in Bid Alternate 1.  Phase 2 B includes rehabilitation of the road east of Runway 16L – 34R and the new road section to the north of Ru...

	C. Low profile barricades are required where road adjoins an active aircraft pavement (Cargo Apron, GA Apron, Taxiway E).  Barricades must be linked continuously.  Barricades are aid for by the each.
	D. Contractor must inspect and clean the work area and access routes during
	construction.
	E. Contractor shall maintain appropriate erosion control and shall ensure proper drainage
	throughout duration of the project.
	F. Security
	1. Contractor must comply with JMAA Security Program

	G. A pay item for Safety Plan and Maintenance of Traffic – Item TS-129-5.1 is included in the contract to be paid by the Lump Sum.




