

**PEA SHELLING FACILITY
ALCORN STATE UNIVERSITY
Mound Bayou Technology & Transfer Center
Project Number: 2019-001**

Addendum No. 4

From: Vernell Barnes, Architect
1409 Watkins Street
Natchez, MS 39120
Telephone: 770.605.9829
Fax: 770.987.5208

15June2020

The following additions, changes, clarifications, and substitutions to the specifications and drawings of the original plans and specifications dated January 21, 2020, are to be included as part of the contract documents. Receipt of this addendum shall be acknowledged in the bid proposal form.

Bid Date: The bid date, time and location shall remain unchanged.

GENERAL INFORMATION:

No items

REFER TO THE SPECIFICATIONS:

ELECTRICAL:

Item No. 1 Fire Alarm System

Clarification: The fire alarm system was not a part of the scope of Add Alternate Number One (perimeter walls & fire sprinkler system) which has been deleted per Addendum Number 2. The Fire Alarm System is still a part of the base building scope. All components including wiring from the new fire alarm cabinet to the existing fire alarm panel in the existing office building on the property owned by Alcorn State University are to be included so that a completely operational system is installed. See specification section 280110 for a description of the proposed system.

Item No. 2 Fire Alarm System


Clarification: See the following photographs of the existing fire alarm panel in the existing office building for reference.


REFER TO THE DRAWINGS:

ELECTRICAL:

Item No. 1 Sheet E-2, Detail 2.

Clarification: Fire alarm diagram for connecting to the existing fire alarm panel.





End of Addendum Number Four

Vernell E. Barnes, AIA
Vernell Barnes, Architect

