

BURRIS/WAGNON ARCHITECTS, P.A.

500L EAST WOODROW WILSON AVENUE JACKSON MS 39216 PH 6019697543

26 June 2025

ADDENDUM NO. 4

Re: **UMMC Roofing Repairs and Replacements (Wiser Hospital)**
(University of Mississippi Medical Center)
Jackson, MS
Project No. 409-008



Bid Date: Original bid: Thursday, 12 June 2025 (2:00 P.M) -- CHANGED TO Tuesday, 1 July 2025 (2:00 P.M. CST), per Addendum No. 3.

NOTICE TO ALL DOCUMENT HOLDERS:

The following additions, changes, and clarifications to the Specifications for the subject project are to be included as part of the Contract Documents, and thus amend the Scope of Work:

SPECIFICATIONS

Item No. 1: Refer to Bid Proposal Form and change construction time from 90 days to 135 consecutive calendar days.

No other items in this addendum.

Sincerely,

Stan Wagnon, AIA LEED AP
BURRIS/WAGNON ARCHITECTS, P.A.

End of Addendum No. 4